

MES Implementation Across 3 Plants

Proposal | Tier-1 Automotive Supplier, Gurugram | 2022 | ₹45 Cr

Executive Summary

We propose a comprehensive Manufacturing Execution System rollout across your three Gurugram plants, integrated with your existing SCADA infrastructure and SAP ERP backbone. Leveraging our pre-built MES accelerator and dedicated automotive domain team, we commit to a 90-day Phase 1 go-live on Plant 1—significantly faster than comparable engagements.

Client Situation

As a Tier-1 supplier to three major OEMs, the client faces increasing pressure on quality traceability, production reporting, and just-in-sequence delivery. Current shop-floor systems are fragmented—paper-based scheduling, siloed SCADA for press lines, and manual shift logs. OEM audits in Q2 2022 flagged MES readiness as a critical risk for contract renewal.

Proposed Scope

- MES rollout (SAP ME) across Plants 1, 2, and 3 (sequential phased approach)
- SCADA integration: real-time machine data feeds into MES production tracking
- Shop-floor scheduling and dispatch optimisation module
- Quality module: in-process inspection, SPC charts, non-conformance workflows
- OEM traceability connector: real-time production genealogy data to OEM portals
- SAP ERP integration: production confirmations, material movements, costing
- Operator training and hypercare support (3 months post-go-live per plant)

Our Differentiators vs Infosys & Siemens

Dimension	Our Proposal	Infosys	Siemens SI
MES Accelerator	Pre-built; 40+ adapters	Custom build	Siemens-only stack
OT/IT Expertise	Dedicated OT team (in-house)	IT-led, OT subcontracted	Strong but expensive
Phase 1 Timeline	90 days (Plant 1)	5–6 months	6–8 months
Automotive Domain	12-yr avg. experience	General mfg.	Strong (but rigid)
Commercial Model	Fixed-price Phase 1	T&M	Fixed, less flexible
Total Investment	₹45 Cr (3 plants)	₹62 Cr (est.)	₹70 Cr+ (est.)

Commercial Summary

- Total contract value: ₹45 Cr (fixed price, 3-plant scope)
- Phase 1 (Plant 1): ₹12 Cr, 90-day delivery commitment
- Phase 2 (Plants 2 & 3): ₹33 Cr, 18-month delivery

- Payment milestones aligned to go-live events (not time-based)
- Post-go-live support: included for 3 months per plant; AMS available thereafter

Why We Win This Deal

Our pre-built MES accelerator eliminates months of discovery and custom development. Our automotive OT team—embedded with clients in Pune, Chennai, and Gurugram—speaks the language of plant engineers, not IT project managers. The 90-day Phase 1 commitment is backed by our delivery track record across 7 similar engagements in the past 3 years.